STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 04/ 06
12- 0C0704

12-ORA-1-R0. 2/R1.1

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

2, 663, 863.

2, 803, 300.

3,171, 033.

3, 184, 516.

4,129, 515.

HB1

00

00

00

00

70

Bl D

I N ORANGE COUNTY | N DANA PO NT FROM

SUMMARY

0.3 KM EAST OF CAM NO CAPI STRANO

TO SAN JUAN CREEK BRI DGE

I NSTALL CONTRETE MEDI AN BARRI ER

3, 129, 000

2,816,932. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

153, 069. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PACE 1
05/ 08/ 06
CONTRACT CODE 'C '
83 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
160

PERCENT UNDER EST 5. 43

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

FAX

FAX

FAX

FAX

FAX

909 356-8880
00858952
909 356-1299

951 674-7352
00720483
951 674-7495

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157

909 350- 3535
00247770
909 350-6820

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



12-0C0704
12-ORA-1-RO
05/ 04/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 08/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVONA CA

ALCORN FENCE
CRANGE CA

CENTURY REI NFORCI NG
YORBA LI NDA CA

MOORE ELECTRI C
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

WESTERN PAVI NG
| RW NDALE CA

BARRI ER

VETAL BEAM GUARD RAI L

RESTEEL

ELECTRI CAL

STRI PI NG

BRI DGE DEMOLI TI ON

ASPHALT CONCRETE PAVI NG



12-0C0704 Bl D245
12-ORA-1-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 04/ 06 05/ 08/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE METAL BEAM GUARD RAIL, CRASH CUSHI ONS AND RAI LI NG
ORANGE CA
BEADOR AND SON CONSTRUCTI ON COVPANY K RAI L (PARTI AL)
CORONA CA
CENTURY REI NFORCI NG REI NFCRCI NG STEEL
YORBA LI NDA CA
LUNDEEN PAI NTI NG ARCHI TECTURAL BARRI ER
FONTANA CA
MOCRE ELECTRI C LI GHTI NG AND FLASHI NG BEACON
CORONA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE VETAL BEAM GUARD RAIL AND CHAI N LI NK RAI LI NG

CONTI NUED

ORANGE CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

CENTURY REI NFORCI NG
YORBA LI NDA CA

MODERN ALLOYS
STANTON CA
ON NEXT PAGE

STRI PI NG

REBAR

CONCRETE BARRI ER



12-0C0704
12-ORA-1-RO
05/ 04/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MOCRE ELECTRI C
CORONA CA

VESTERN SAND BLASTI NG
BUENA PARK CA

Bl DDER | D NAME AND ADDRESS

LI GHTI NG

SAND BLAST | MAGES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A AND D STEEL
SANTA FE SPRI NGS CA

ALCORN FENCE COVPANY
CRANGE CA

LUNDEEN PAI NTI NG
FONTANA CA

MOORE ELECTRI C
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

| TEMS 41, 47 AND 68 THRU 74 ( PARTI AL)

| TEMS 15, 16, 27, 66 AND 67 (PARTIAL)

I TEMS 69 THRU 72 (PARTI AL)

| TEM 82 ( PARTI AL)

ITEMS 8, 9, 17 THRU 20, 37 AND 75 THRU 81 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POMONA CA

ALCORN FENCE
ORANGE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)



Bl D245

12-0C0704
12-ORA-1-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 04/ 06 05/ 08/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

WESTERN PAVI NG
| RW NDALE CA

SI GN STRUCTURES AND CONCRETE MEDI AN BARRI ER ( PORTI ON)

ELECTRI CAL ( PORTI ON)

REBAR ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)



12-0C0704 Bl D245

12-ORA-1-RO CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 04/ 06 05/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00 25, 000. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 2,760 7.00 19, 320. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 800. 00 10, 400. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 15, 000. 00 15, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 6, 000. 00 6, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 160, 000. 00 160, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 830 4.00 15, 320. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 78 30. 00 2,340.00
10 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 2,000. 00 2, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 2,500. 00 2,500. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,830 40. 00 113, 200. 00
13 (S) 129110 TEMPORARY CRASH CUSHI ON EA 32 300. 00 9, 600. 00
14 150659 REMOVE TERM NAL SECTI ON EA 2 250. 00 500. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 330 30. 00 9, 900. 00
16 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 730 35. 00 25, 550. 00
17 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,650 4.00 10, 600. 00
STRI PE
18 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,670 2.00 3, 340. 00
19 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 24 30. 00 720. 00
20 150722 REMOVE PAVEMENT MARKER EA 1,150 1.00 1, 150. 00
21 150742 REMOVE ROADSI DE SI GN EA 16 100. 00 1, 600. 00
22 150806 REMOVE Pl PE M 230 60. 00 13, 800. 00
23 150820 REMOVE | NLET EA 2 800. 00 1, 600. 00
24 152430 ADJUST | NLET EA 8 1, 400. 00 11, 200. 00
25 153221 REMOVE CONCRETE BARRI ER M 35 90. 00 3, 150. 00
26 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) M 60 50. 00 3, 000. 00
27 038153 REMOVE BRI DGE APPROACH RAI LI NG M 170 50. 00 8, 500. 00
28 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 14 60. 00 840. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 80, 000. 00 80, 000. 00
30 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 4, 000. 00 4, 000. 00
31 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 4,500. 00 4, 500. 00
32 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 25, 000. 00 25, 000. 00
33 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 70, 000. 00 70, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00 10, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 130 130. 00 16, 900. 00
36 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 2 1, 000. 00 2, 000. 00

(AERI ALLY DEPGCSI TED LEAD)



12-0C0704 Bl D245

12- ORA- 1- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 04/ 06 05/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 4.3 200. 00 860. 00
39 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 2.9 220. 00 638. 00
40 390155 ASPHALT CONCRETE ( TYPE A) TONN 220 160. 00 35, 200. 00
41 (S) 038154 914 MM CLDH CONCRETE PI LE M 11 1, 800. 00 19, 800. 00
(SI GN FOUNDATI ON)
42 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 151 950. 00 143, 450. 00
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 2, 500. 00 12, 500. 00
44 (F) 511106 DRI LL AND BOND DOWEL M 252 80. 00 20, 160. 00
45 515020 REFI NI SH BRI DGE DECK M2 165 220. 00 36, 300. 00
46 (S) 040117 JONT SEAL (TYPE AL) (Sl LI CONE) M 67 50. 00 3, 350. 00
47 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 30, 020 2.50 75, 050. 00
48 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 5, 000 15. 00 75, 000. 00
49 (S) 560214 I NSTALL S| GN STRUCTURE ( LI GHTVEI GHT) KG 5, 000 1.50 7,500. 00
50 560234 FURNI SH LAM NATED PANEL SI GN MR 24 250. 00 6, 000. 00
(25.4 MW TYPE A)
51 038155 FURNI SH LAM NATED PANEL SI GN MR 5 250. 00 1, 250. 00
(25.4 MM - TYPE B)
52 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 15 120. 00 1, 800. 00
(1.6 MV UNFRAVED)
53 560241 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 3 120. 00 360. 00
(1.6 MV FRAMED)
54 038156 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 14 120. 00 1, 680. 00
(2.0 MM - FRAVED)
55 562004 METAL (RAI L MOUNTED SI GN) KG 130 20. 00 2, 600. 00
56 566011 ROADSI DE SI GN - ONE POST EA 15 300. 00 4, 500. 00
57 566012 ROADSI DE SI GN - TWO POST EA 6 800. 00 4, 800. 00
58 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 100. 00 100. 00
METHOD)
59 620909 450 MM ALTERNATI VE Pl PE CULVERT M 9 240. 00 2, 160. 00
60 650069 450 MM REI NFORCED CONCRETE Pl PE M 10 260. 00 2, 600. 00
61 703233 GRATED LI NE DRAI N M 680 280. 00 190, 400. 00
62 731501 M NOR CONCRETE ( CURB) M 1.6 500. 00 800. 00
63 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 450 2. 00 900. 00
64 (SF) 038157 FRAVE AND GRATE 600- 12 EA 8 300. 00 2, 400. 00
65 820134 OBJECT MARKER (TYPE P) EA 5 130. 00 650. 00
66 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 570 210. 00 119, 700. 00
67 (SF)833033 CHAI N LI NK RAI LING (TYPE 7 MODI FI ED) M 63 350. 00 22, 050. 00



12-0C0704 Bl D245

12- ORA- 1- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 04/ 06 05/ 08/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 45, 000. 00 180, 000. 00

69 839701 CONCRETE BARRI ER ( TYPE 60) M 410 430. 00 176, 300. 00

70 839703 CONCRETE BARRI ER ( TYPE 60C) M 340 490. 00 166, 600. 00

71 839705 CONCRETE BARRI ER ( TYPE 60E) M 26 600. 00 15, 600. 00

72 040118 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 327 430. 00 140, 610. 00

73 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 225 380. 00 85, 500. 00

74 839731 CONCRETE BARRI ER ( TYPE 736B) M 190 430. 00 81, 700. 00

75 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 28 40. 00 1, 120. 00
PAVEMENT MARKI NG

76 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,530 1.30 4, 589. 00

77 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 63 2.00 126. 00

78 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 540 1. 30 3, 302. 00
(BROKEN 10.98 M- 3.66 M

79 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1.30 338. 00
(BROKEN 5.18 M- 2.14 M

80 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 690 2. 00 1, 380. 00

81 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 460 3.50 1, 610. 00

82 (S) 038158 LI GHTI NG AND FLASH NG BEACON LS LUMP SUM 55, 000. 00 55, 000. 00

83 999990 MOBI LI ZATI ON LS LUMP SUM 260, 000. 00 260, 000. 00

TOTAL 2,663, 863. 00



12-0C0704 Bl D245

12-ORA-1-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 04/ 06 05/ 08/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7,500. 00 7500. 00 7,500. 00 7500. 00 1, 500. 00 1500. 00 7,500. 00 7500. 00

2 8, 500. 00 8500. 00 10, 000. 00 10000. 00 1, 500. 00 1500. 00 38, 000. 00 38000. 00

3 7.00 19320. 00 10. 00 27600. 00 10. 00 27600. 00 16. 00 44160. 00

4 725. 00 9425. 00 400. 00 5200. 00 100. 00 1300. 00 1, 300. 00 16900. 00

5 4, 500. 00 4500. 00 17, 000. 00 17000. 00 1, 000. 00 1000. 00 10, 000. 00 10000. 00

6 14, 000. 00 14000. 00 6, 000. 00 6000. 00 35, 000. 00 35000. 00 30, 000. 00 30000. 00

7 90, 000. 00 90000. 00 170, 000. 00 170000. 00 112, 000. 00 112000. 00 425, 000. 00 425000. 00

8 4.50 17235. 00 4.40 16852. 00 5.00 19150. 00 7.50 28725. 00

9 31.00 2418. 00 40. 00 3120. 00 50. 00 3900. 00 66. 00 5148. 00
10 1, 100. 00 1100. 00 700. 00 700. 00 500. 00 500. 00 2,500. 00 2500. 00
11 5, 500. 00 5500. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00
12 73. 00 206590. 00 65. 00 183950. 00 80. 00 226400. 00 72.00 203760. 00
13 250. 00 8000. 00 350. 00 11200. 00 500. 00 16000. 00 400. 00 12800. 00
14 1, 925. 00 3850. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00 2,500. 00 5000. 00
15 34. 00 11220. 00 35. 00 11550. 00 55. 00 18150. 00 51. 00 16830. 00
16 38. 00 27740. 00 45. 00 32850. 00 60. 00 43800. 00 55. 00 40150. 00
17 1.60 4240. 00 6. 50 17225. 00 2.00 5300. 00 2.75 7287.50
18 1.40 2338. 00 4.00 6680. 00 1.75 2922.50 2.30 3841. 00
19 23.00 552. 00 24. 00 576. 00 25.00 600. 00 37.00 888. 00
20 1.20 1380. 00 1.10 1265. 00 1.50 1725. 00 1.85 2127.50
21 172. 00 2752. 00 200. 00 3200. 00 100. 00 1600. 00 270. 00 4320. 00
22 39. 00 8970. 00 42.00 9660. 00 50. 00 11500. 00 550. 00 126500. 00
23 1, 925.00 3850. 00 600. 00 1200. 00 500. 00 1000. 00 2,200. 00 4400. 00
24 1, 650. 00 13200. 00 2, 000. 00 16000. 00 250. 00 2000. 00 4,100. 00 32800. 00
25 235.00 8225. 00 160. 00 5600. 00 55. 00 1925. 00 100. 00 3500. 00
26 74. 00 4440. 00 125. 00 7500. 00 10. 00 600. 00 150. 00 9000. 00
27 39. 00 6630. 00 45. 00 7650. 00 50. 00 8500. 00 50. 00 8500. 00
28 79. 00 1106. 00 100. 00 1400. 00 70. 00 980. 00 250. 00 3500. 00
29 52, 800. 00 52800. 00 160, 000. 00 160000. 00 41, 640. 00 41640. 00 75, 000. 00 75000. 00
30 3, 300. 00 3300. 00 4,000. 00 4000. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
31 3, 300. 00 3300. 00 5, 000. 00 5000. 00 6, 400. 00 6400. 00 20, 000. 00 20000. 00
32 30, 800. 00 30800. 00 26, 000. 00 26000. 00 27,150. 00 27150. 00 60, 000. 00 60000. 00
33 110, 000. 00 110000. 00 75, 000. 00 75000. 00 31, 400. 00 31400. 00 135, 000. 00 135000. 00
34 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
35 186. 00 24180. 00 175. 00 22750. 00 130. 00 16900. 00 240. 00 31200. 00
36 550. 00 1100. 00 500. 00 1000. 00 250. 00 500. 00 1, 500. 00 3000. 00
37 2, 000. 00 2000. 00 2, 000. 00 2000. 00 4, 000. 00 4000. 00 2, 000. 00 2000. 00
38 640. 00 2752. 00 500. 00 2150. 00 130. 00 559. 00 500. 00 2150. 00
39 570. 00 1653. 00 600. 00 1740. 00 200. 00 580. 00 700. 00 2030. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12-0C0704
12-ORA-1-RO
05/ 04/ 06

23100.
110230.
14525.
17640.
22275.
3350.
78052.
47500.
5500.
9960.
2200.
4425.
1110.
4620.
2860.
8250.
5400.
550.
4410.
4400.
132600.
2760.
2250.
4200.
275.
133950.
24255.
260000.
205000.
195500.
31200.
179850.
85500.
95000.
1120.
3883.
252.
2794.

SUMMAR

Y

OF

REMA/

19800.
407700.
12500.
40320.
51150.
2680.
90060.
48500.
6000.
5520.
1150.
1800.
450.
2240.
2600.
6750.
9000.
250.
2700.
3000.
204000.
1280.
2250.
2400.
250.
125970.
24192.
240000.
151700.
161500.
36920.
155325.
106875.
90250.
980.
4236.
252.
2921.

NI NG B

55,

| DDERS
FOURTH
AMOUNT
150. 00 33000.
600. 00 17600.
200. 00 181200.
750. 00 8750.
70. 00 17640.
150. 00 24750.
100. 00 6700.
3. 00 90060.
10. 00 50000.
2.00 10000.
350. 00 8400.
350. 00 1750.
190. 00 2850.
210. 00 630.
225.00 3150.
25.00 3250.
450. 00 6750.
000. 00 6000.
450. 00 450.
400. 00 3600.
500. 00 5000.
250. 00 170000.
500. 00 800.
10. 00 4500.
500. 00 4000.
30. 00 150.
235.00 133950.
385. 00 24255.
000. 00 220000.
744. 00 305040.
780. 00 265200.
900. 00 23400.
840. 00 274680.
590. 00 132750.
590. 00 112100.
40. 00 1120.
1.25 4412.
4.00 252.
1.25 3175.

Bl D245
PAGE 10
05/ 08/ 06
FI FTH
AMOUNT
220. 00 48400.
700. 00 51700.
250. 00 188750.
000. 00 25000.
250. 00 63000.
525. 00 86625.
390. 00 26130.
3.35 100567.
11.50 57500.
1.15 5750.
310. 00 7440.
310. 00 1550.
135. 00 2025.
135. 00 405.
135. 00 1890.
25.00 3250.
570. 00 8550.
475. 00 8850.
250. 00 250.
100. 00 9900.
780. 00 7800.
350. 00 238000.
100. 00 1760.
1.80 810.
270. 00 2160.
103. 00 515.
210. 00 119700.
345. 00 21735.
000. 00 240000.
575. 00 235750.
680. 00 231200.
800. 00 46800.
275.00 89925.
350. 00 78750.
565. 00 107350.
52.50 1470.
1.65 5824.
4.90 308.
1.60 4064.



| TEM

79
80
81
82

83
TOT

12-0C0704
12-ORA-1-RO
05/ 04/ 06
SECOND
Bl D AMOUNT
1.30 338. 00
1.70 1173. 00
3. 40 1564. 00
73, 000. 00 73000. 00
223,713.00 223713. 00
2, 803, 300. 00

SUMMARY

N

OF REMA/
THI RD
Bl D AMOUNT

1.15 299. 00
1.60 1104. 00
3.35 1541. 00
72, 000. 00 72000. 00
135, 000. 00 135000. 00

3,171, 033. 00

FOURTH

Bl D AMOUNT
1.25 325
2.00 1380
4.00 1840
85, 975. 00 85975
225, 100. 00 225100
3,184, 516. 00

Bl D245
PAGE 11
05/ 08/ 06
FI FTH
Bl D AMOUNT
1.60 416. 00
2.65 1828. 50
5. 00 2300. 00
125, 000. 00 125000. 00
400, 000. 00 400000. 00
4,129,515.70



